
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 7/29/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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Control 2079-01-041
Project STP 2013(901)
Highway FM 1220
County TARRANT
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: STP 2013(901)          CONTROL: 2079-01-041                   
               COUNTY:  TARRANT                                                       
               LETTING: 08/06/2013                                                    
               REFERENCE NO: 0726                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-11 - 3-11, 4-11 - 11-11                          ) 
        X  GENERAL NOTES (SH. NO.: J                                                  
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-4 -4-4                                           ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: See changes outlined below.                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
         id Inserts:                                                                  
           Sheet 2-11: Item 432-2037 quantity change.                                 
           Sheet 3-11: Item 462-2032 quantity change.                                 
           Sheet 4-11: Item 466-2328 added.                                           
           Sheet 10-11: Item 677-2001 added.                                          
        Sheets 4-11 - 11-11 Information may have shifted due to the changes above.    
        General notes:                                                                
           Sheet J: Note for item 354 is revised.                                     
        Spec list:                                                                    
           Sheet 2-4: Standard Specification 677 is added.                            
        Sheets 2-4 - 4-4 Information may have shifted due to the changes above.       
        Plan Set:                                                                     
          The following sheets are replaced:                                          
           13D, 14, 14A - 14B, 15 - 16, 33 - 34, 183                                  
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT STP 2013(901) TxDOT
COUNTY  TARRANT FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 152.000 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 15,778.000 2

132 2008 EMBANKMENT (FINAL)(DENS CONT)(TY D)

DOLLARS
and CENTS

CY 12,035.000 3

161 2014 006 COMPOST MANUF TOPSOIL (BOS OR PB) (4")

DOLLARS
and CENTS

SY 78,939.000 4

164 2009 002 BROADCAST SEED (TEMP) (WARM)
DOLLARS

and CENTS

SY 19,737.000 5

164 2011 002 BROADCAST SEED (TEMP) (COOL)
DOLLARS

and CENTS

SY 19,737.000 6

164 2027 002 CELL FBR MLCH 
SEED(PERM)(URBAN)(CLAY)

DOLLARS
and CENTS

SY 78,939.000 7

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 212.600 8

260 2006 003 LIME TRT (EXST MATL) (6")
DOLLARS

and CENTS

SY 38,355.000 9

260 2016 003 LIME (HYD, COM, OR QK(SLURRY))
DOLLARS

and CENTS

TON 478.000 10
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310 2005 PRIME COAT (MC-30 OR AE-P)
DOLLARS

and CENTS

GAL 7,671.000 11

351 2006 FLEXIBLE PAVEMENT STRUCTURE 

REPAIR(10")
DOLLARS

and CENTS

SY 800.000 12

354 2023 PLANE ASPH CONC PAV(0" TO 4")
DOLLARS

and CENTS

SY 724.000 13

403 2001 TEMPORARY SPL SHORING
DOLLARS

and CENTS

SF 2,862.000 14

416 2029 001 DRILL SHAFT (RDWY ILL POLE) (30 IN)

DOLLARS
and CENTS

LF 8.000 15

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 589.000 16

432 2037 RIPRAP (STONE TY R)(DRY)(18 IN)

DOLLARS
and CENTS

CY 2,159.000 17

432 2038 RIPRAP (CONC) (CL A )
DOLLARS

and CENTS

CY .500 18

432 2040 RIPRAP (MOW STRIP)(5 IN)
DOLLARS

and CENTS

CY 275.000 19

432 2066 RIPRAP (CONC)(CL B)
DOLLARS

and CENTS

CY 4.110 20
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459 2002 GABIONS (GALV)
DOLLARS

and CENTS

CY 24.000 21

462 2003 015 CONC BOX CULV (4 FT X 2 FT)

DOLLARS
and CENTS

LF 18.000 22

462 2007 015 CONC BOX CULV (5 FT X 3 FT)

DOLLARS
and CENTS

LF 27.000 23

462 2020 015 CONC BOX CULV (8 FT X 5 FT)

DOLLARS
and CENTS

LF 14.000 24

462 2032 015 CONC BOX CULV (10 FT X 8 FT)
DOLLARS

and CENTS

LF 36.000 25

462 2034 015 CONC BOX CULV (10 FT X 10 FT)
DOLLARS

and CENTS

LF 14.000 26

462 2118 015 CONC BOX CULV (11FT X 12FT)
DOLLARS

and CENTS

LF 34.000 27

464 2003 006 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 62.000 28

464 2005 006 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 37.000 29

464 2035 006 RC PIPE (CL V)(18 IN)

DOLLARS
and CENTS

LF 719.000 30

464 2036 006 RC PIPE (CL V)(24 IN)
DOLLARS

and CENTS

LF 982.000 31

PROPOSAL SHEET
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COUNTY  TARRANT FORM 234-B I-61-5M
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465 2077 001 INLET (COMPL)(DROP)(TY 1)
DOLLARS

and CENTS

EA 1.000 32

465 2078 001 INLET (COMPL)(DROP)(TY 1-C)

DOLLARS
and CENTS

EA 1.000 33

465 2092 001 MANH (COMPL)(TY 1)

DOLLARS
and CENTS

EA 1.000 34

465 2750 001 JCT BOX SPL1

DOLLARS
and CENTS

EA 1.000 35

466 2065 HEADWALL (CH-FW-0)(DIA= 24 IN)
DOLLARS

and CENTS

EA 1.000 36

466 2123 HEADWALL (CH-PW-0)(DIA= 18 IN)
DOLLARS

and CENTS

EA 1.000 37

466 2125 HEADWALL (CH-PW-0)(DIA= 24 IN)
DOLLARS

and CENTS

EA 1.000 38

466 2138 HEADWALL (CH-PW-S)(DIA= 18 IN)

DOLLARS
and CENTS

EA 1.000 39

466 2327 WINGWALL (PW-1)(HW=4 FT)

DOLLARS
and CENTS

EA 1.000 40

466 2328 WINGWALL (PW-1)(HW=5 FT)

DOLLARS
and CENTS

EA 1.000 41

466 2330 WINGWALL (PW-1)(HW=7 FT)
DOLLARS

and CENTS

EA 1.000 42

PROPOSAL SHEET
PROJECT STP 2013(901) TxDOT
COUNTY  TARRANT FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



5-12

466 2332 WINGWALL (PW-1)(HW=9 FT)
DOLLARS

and CENTS

EA 2.000 43

466 2334 WINGWALL (PW-1)(HW=11 FT)

DOLLARS
and CENTS

EA 3.000 44

466 2338 WINGWALL (PW-1)(HW=15 FT)

DOLLARS
and CENTS

EA 2.000 45

466 2366 WINGWALL (PW)(HW=11 FT)(MOD)

DOLLARS
and CENTS

EA 1.000 46

467 2107 SET (TY I)(S= 4 FT)(HW= 3 FT)(4:1)(C)
DOLLARS

and CENTS

EA 2.000 47

467 2209 SET (TY II)(18 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 1.000 48

467 2211 SET (TY II)(24 IN)(RCP)(3:1)(C)
DOLLARS

and CENTS

EA 1.000 49

467 2286 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 34.000 50

467 2288 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 40.000 51

496 2006 REMOV STR (HEADWALL)

DOLLARS
and CENTS

EA 12.000 52

500 2001 011 MOBILIZATION
DOLLARS

and CENTS

LS 1.000 53
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502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 10.000 54

508 2002 CONSTRUCTING DETOURS
DOLLARS

and CENTS

SY 7,990.000 55

512 2013 002 PORT CTB (DES SOURCE)(SNGL SLP)(TY 1)
DOLLARS

and CENTS

LF 3,645.000 56

512 2040 002 PORT CTB (REMOVE)(SNGL SLP) (TY 1)
DOLLARS

and CENTS

LF 3,645.000 57

529 2004 CONC CURB & GUTTER (TY II)

DOLLARS
and CENTS

LF 93.000 58

530 2010 006 DRIVEWAYS (CONC)

DOLLARS
and CENTS

SY 673.000 59

530 2011 006 DRIVEWAYS (ACP)

DOLLARS
and CENTS

SY 3,844.000 60

531 2010 CURB RAMPS (TY 7)
DOLLARS

and CENTS

EA 2.000 61

531 2015 CONC SIDEWALKS (4")
DOLLARS

and CENTS

SY 32.000 62

540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 5,065.000 63
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540 2036 031 DRIVEWAY TERMINAL ANCHOR SECTION
DOLLARS

and CENTS

EA 9.000 64

540 2037 031 MTL W - BEAM GD FEN(CRT POST)(SHRT 

RAD)
DOLLARS

and CENTS

LF 257.000 65

540 2044 031 DOWNSTREAM ANCHOR TERMI-
NAL(DAT)SECTION

DOLLARS
and CENTS

EA 14.000 66

544 2001 GUARDRAIL END TREATMENT (INSTALL)

DOLLARS
and CENTS

EA 11.000 67

545 2049 CRASH CUSH ATTEN (INSTL)(WORK ZONE)
DOLLARS

and CENTS

EA 14.000 68

545 2051 CRASH CUSH ATTEN (REMOVE)(WORK 
ZONE)

DOLLARS
and CENTS

EA 14.000 69

560 2009 001 MAILBOX INSTALL-M (TWG-POST) TY 1 FND

DOLLARS
and CENTS

EA 1.000 70

560 2015 001 MAILBOX INSTALL-S(TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 15.000 71

610 2064 015 RELOCATE RD IL ASM (TRANS-BASE)

DOLLARS
and CENTS

EA 1.000 72
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618 2018 CONDT (PVC) (SCHD 40) ( 2")
DOLLARS

and CENTS

LF 15.000 73

620 2011 001 ELEC CONDR (NO. 8) BARE

DOLLARS
and CENTS

LF 267.000 74

620 2012 001 ELEC CONDR (NO. 8) INSULATED

DOLLARS
and CENTS

LF 567.000 75

624 2012 014 GROUND BOX TY C (162911) W/APRON

DOLLARS
and CENTS

EA 2.000 76

624 2034 014 REMOVE EXISTING GROUND BOXES
DOLLARS

and CENTS

EA 2.000 77

644 2001 IN SM RD SN SUP&AM TY10BWG(1)SA(P)
DOLLARS

and CENTS

EA 17.000 78

644 2004 IN SM RD SN SUP&AM TY10BWG(1)SA(T)
DOLLARS

and CENTS

EA 10.000 79

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)

DOLLARS
and CENTS

EA 9.000 80

644 2048 IN SM RD SN SUP&AM TYTWT(1)UA(P)

DOLLARS
and CENTS

EA 56.000 81

644 2060 REMOVE SM RD SN SUP & AM

DOLLARS
and CENTS

EA 85.000 82

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)
DOLLARS

and CENTS

EA 75.000 83
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658 2316 INSTL OM ASSM (OM-2Z)(FLX)GND
DOLLARS

and CENTS

EA 11.000 84

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)

DOLLARS
and CENTS

LF 60,776.000 85

662 2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD)

DOLLARS
and CENTS

LF 286.000 86

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)

DOLLARS
and CENTS

LF 60,778.000 87

666 2036 REFL PAV MRK TY I (W) 8" (SLD)(100MIL)
DOLLARS

and CENTS

LF 2,787.000 88

666 2042 REFL PAV MRK TY I (W) 12"(SLD)(100MIL)
DOLLARS

and CENTS

LF 159.000 89

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 285.000 90

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)

DOLLARS
and CENTS

EA 18.000 91

666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)

DOLLARS
and CENTS

EA 18.000 92

666 2269 REFL PAV MRK TY I (W)(LNDP ARW)(100MIL)

DOLLARS
and CENTS

EA 2.000 93

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 155.000 94

PROPOSAL SHEET
PROJECT STP 2013(901) TxDOT
COUNTY  TARRANT FORM 234-B I-61-5M
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672 2015 034 REFL PAV MRKR TY II-A-A
DOLLARS

and CENTS

EA 1,817.000 95

677 2001 ELIM EXT PAV MRK & MRKS ( 4")

DOLLARS
and CENTS

LF 60,763.000 96

685 2001 014 INSTALL RDSD FLASH BEACON ASSEMBLY

DOLLARS
and CENTS

EA 2.000 97

685 2003 014 REMOVE RDSD FLASH BEACON ASSEMBLY

DOLLARS
and CENTS

EA 3.000 98

685 2004 014 INSTL RDSD FLSH BEACON ASSM(SOLAR 
PWRD)

DOLLARS
and CENTS

EA 1.000 99

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)

DOLLARS
and CENTS

LF 613.000 100

1122 2003 001 ROCK FILTER DAMS (INSTALL) (TY 3)

DOLLARS
and CENTS

LF 137.000 101

1122 2009 001 ROCK FILTER DAMS (REMOVE)
DOLLARS

and CENTS

LF 750.000 102

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)
DOLLARS

and CENTS

SY 312.000 103

1122 2019 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 312.000 104
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1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 
INSTLL

DOLLARS
and CENTS

LF 13,466.000 105

1122 2047 001 BIOGRD EROSN CONT LOGS (8" DIA) 
INSTALL

DOLLARS
and CENTS

LF 72.000 106

1122 2056 001 BIODEGRADBLE EROSION CONTROL LOGS 

REMOV
DOLLARS

and CENTS

LF 72.000 107

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 13,466.000 108

3268 2008 D-GR HMA TY-B PG64-22
DOLLARS

and CENTS

TON 21,728.000 109

3268 2042 D-GR HMA TY-D SAC-B PG70-22
DOLLARS

and CENTS

TON 8,642.000 110

3268 2064 D-GR HMA TY-D PG 70-22 (LEVEL-UP)
DOLLARS

and CENTS

TON 4,464.000 111

6834 2002 002 PORTABLE CHANGEABLE MESSAGE SIGN

DOLLARS
and CENTS

EA 2.000 112

8251 2003 005 RE PM W/RET REQ TY I(W)4"(BRK)(100MIL)

DOLLARS
and CENTS

LF 263.000 113

PROPOSAL SHEET
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8251 2006 005 RE PM W/RET REQ TY I(W)4"(SLD)(100MIL)
DOLLARS

and CENTS

LF 30,770.000 114

8251 2018 005 RE PM W/RET REQ TY I(Y)4"(SLD)(100MIL)

DOLLARS
and CENTS

LF 35,833.000 115
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Project Number: STP 2013(901)       Sheet:  

 

County: TARRANT  Control: 2079-01-041 

 

Highway: FM 1220 

 

 General Notes Sheet A 

 

  **** Specification Data **** 

  

Basis of Estimate 

***************** 

  Item    Description                                   Rate             Unit 

  

  166     Fert (16-8-8)                             600 lb/acre**        Ton 

 

  168     Vegetative Watering                      169,400 gal/acre       MG 

 

  260     Lime (Hydrated, Commercial Or Quicklime)(Slry) 150 lb/CY            Ton 

 

  310     Asph Mat'l (MC-30, AE-P, or EC-30)  0.2 gal/SY           Gal 

  (Subgrade)(Priming)      

 

3268     Hot Mix (All Types)                      115 lb/SY/in         Ton 

 

** Non-Pay, for Contractor’s Information Only. 

 

Special Notes: 

***************  

Electronic files containing answered pre-letting questions and other project related design 

information will be placed in the following FTP site periodically.  

 

It is the responsibility of the contractor to check this site for new information. Notices of new 

postings will not be sent out.  

 

The data located in these files is for non-construction purposes only. 

 

……………………………………………………………………………………………………… 

 

Instructions for using the FTP site: 

 

From Internet Explorer, do the following: 

 

Go to FTP://ftp.dot.state.tx.us 

 

Click Page>Open FTP site in Windows Explorer 

 

Click File>Login As 

 

Enter the Usename and password and click “Log on”. 

 

ftp://ftp.dot.state.tx.us/
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 General Notes Sheet B 

 

…………………………………………………………………………………………………….... 

 

FTP USERNAME: ftwntaor 

 

FTP PASSWORD: inne3uts 

 

Access is read-only 

 

All files in the FTP site are subject to the License Agreement shown on the FTP site. 

 

If you wish to obtain a copy of the project plans you may do so, free of charge from the 

following site. 

 

http://www.txdot.gov/business/contractors consultants/plans online.htm   

 

Calculating, Recording and Reporting Test Data - Use appropriate TxDOT Excel templates to 

calculate and record all test data. These forms are available on the TxDOT website at 

www.dot.state.tx.us/forms/construction.htm under the “SiteManager” heading. Submit test 

results within 24 hours of test completion by email or CD. 

                    

Single lane closures, except as otherwise shown in the plans, will be restricted to off-peak hours 

as defined in the following table:     

 

Peak Hours   Off-Peak Hours  

6 to 9 AM 

Monday through 

Friday 

3 to 7 PM 

Monday through 

Friday  

9AM to 3PM 

and 

7 PM to 6 AM 

Monday through 

Friday 

All day Saturday 

and Sunday  

 

Work that requires closure of multiple travel lanes in the same direction, except as otherwise 

shown in the plans, will be performed at night between the hours of 9:00 pm and 6:00 am. 

 
Existing storm sewers and utilities are shown from the best available information.  Verify the 

location of all underground facilities prior to starting work.      

                  

For dimensions of R.O.W. not shown on the plans, see R.O.W. map on file at the TxDOT 

District Office.          

 

Remove all existing fences within the right of way and remove and replace all existing fences 

within easements where such fences conflict with the work.  Protect the remaining fence from  

http://www.txdot.gov/business/contractors%20consultants/plans%20online.htm
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 General Notes Sheet C 

 

damage due to slacking.  Erect temporary fencing in the easement areas as necessary to secure 

the property.  Provide at least one week notice to the property owner prior to removing or 

moving the fence.  Restore permanent fencing to an equal or better condition. 

 

Provide all-weather surface for temporary ingress and egress to adjacent property, as directed.  

Materials, labor, equipment and incidentals necessary to provide temporary ingress and egress 

will not be paid for directly, but will be subsidiary to the various bid items. 

 

In those instances where necessary, the governing slopes indicated herein may be varied from the 

limits shown, to the extent approved.   

 

On superelevated curves the shoulders shall have the same cross-slope as the pavement, unless 

otherwise indicated. 

  

On superelevated curves where the grade line is in a sag or on flat grades, overlay the shoulders 

to the extent necessary to prevent trapping of water on the high side. 

  

All driveway openings will be determined by the Engineer and shall conform with Texas 

Department of Transportation "Regulations for Access Driveways to State Highways" adopted 

September 1953, and revised June 2004. 

  

Take care that existing curb and curb and gutter is not discolored or damaged during construction 

operations.  In the event of discoloration or damage, clean or repair as directed. 

  

Locations shown for drainage structures refer to the control points of structures as follows: 

  

1) Manholes, Inlets, and Junction Boxes -- Locations are at the centroid of the structure; 

when two structure types are specified, location is at the centroid of the top structure.  

Bottom structure may be positioned as required to align with top structure, storm drain 

pipes and other adjacent structures. 

 

2) Headwalls -- Locations are to the outside face of the headwall at the centerline of the pipe 

or box structure.  For pipe headwalls with Type "P" or "C" safety end treatment, locations 

are on the centerline of the pipe structure at the limit of payment for pipe. 

  

Plugging of pipes or culverts will not be paid for directly, but shall be considered subsidiary to 

the various bid items, unless otherwise shown on the plans. 

  

Provide temporary drain openings at all low points or other drainage structures, as required, at 

the Contractor's expense. 

  

Remove any obstructions to existing drainage due to the contractor's operations, as required, at 

the Contractor's expense. 
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Apply all erosion control measures as shown on the plans or as directed, immediately following 

construction of channels to their required line, grade and section. 

  

Proposals with a bid of more than 159 working days for the substantial completion of the project 

will be considered non-responsive. 

 

For electrical and illumination materials provide as shown on the Construction Divison (CST) 

material producers list.  Check the latest link on the Department website for this list.  The 

category is “Roadway Illumination and Electrical Supplies.”  Locate all luminaires, ground 

boxes and conduit as directed. 

 

Mast-arm poles may be moved a maximum of 15 feet along and parallel to the roadway to be 

illuminated.  If a pole is moved more than 5 feet, the location of adjacent poles should also be 

revised, so as to maintain uniform spacing. 

 

Where possible, conduit runs should be straight and placed with a minimum number of bends 

and/or ground boxes. 

 

If the actual length of conductor in a circuit exceeds the estimated length by more than 75 feet, 

recalculate the voltage drop for the circuit. 

 

The Contractor's attention is directed to all locations where illumination circuits cross existing 

sign light, traffic signal, surveillance, or roadway illumination circuits owned by TxDOT the 

Contractor will be responsible for locating any existing circuits prior to any trenching, 

foundation drilling or excavation.  If any existing circuits are damaged by the Contractor, splice 

the circuits or repair the conduit and replace the conductor as directed, to ensure proper operation 

of the system.  Complete these temporary repairs as soon as possible after damage occurs. All 

labor and materials required for the temporary repairs will be at the Contractor’s expense. 

Maintain the temporary repairs until permanent repairs are made. 

 

Permanent repairs shall consist of the replacement of damaged or temporarily repaired conduit, 

conductor, ground boxes, etc., as directed, and shall be constructed in accordance with the 

requirements of the appropriate bid items and this project for new construction. 

 

Permanent repairs, including the placement of ground boxes, extensive conduit runs, etc. will be 

measured and paid for in accordance with the appropriate bid items. 

 

Only one permanent repair per circuit run will be considered for payment.  

 

For access into the existing electrical service, contact the Fort Worth District’s Traffic Systems 

Supervisor (Traffic Signal Shop main phone number: 817-370-6505).  Provide at least 72 hours 

of prior notification. 
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Item 5.  Control of the Work 

 

When supplementary bridge plans, shop drawings, shop details, erection drawings, working 

drawings, forming plans or other drawings, are required, the drawings shall be prepared and  

submitted on sheets 8 1/2 by 11 inches, 17 by 22 inches, or full size drawings reduced to half 

scale if completely legible.  If, in the opinion of the Engineer, the drawings are not completely 

legible, they shall be prepared and submitted on sheets 22 by 34 inches, with a one and one-half 

inch left margin, and a one-half inch top, right, and bottom margin.  

  

All sheets submitted shall have a title in the lower right hand corner.  The title shall include the 

sheet index data shown on the lower right corner of the project plans, name of the structure or 

element or stream, sheet numbering for the shop drawings, name of the fabricator and the name 

of the Contractor. 

 

Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 

of files (from the Engineer’s office) that contains the earthwork information in ASCII format, 

plain text files. If copies of the actual cross-sections are requested, in addition to, or instead of, 

the diskette, they will be available at the Engineers office for borrowing by copying companies 

for the purpose of making copies for the bidder, at the bidder’s expense. 

 

Item 7.  Legal Relations and Responsibilities 

 

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army Corps 

of Engineers (USACE) permit area that have not been previously evaluated by the USACE as 

part of the permit review of this project.  Such activities include, but are not limited to, haul 

roads, equipment staging areas, borrow and disposal sites.  “Associated” as defined here means 

materials are delivered to or from the PSL. The permit area includes all waters of the U.S. or 

associated wetlands affected by activities associated with this project.  Special restrictions may 

be required for such work.  The contractor shall be responsible for any and all consultations with 

the USACE regarding activities, including project specific locations (PSLs) that have not been 

previously evaluated by the USACE.  Provide the Department with a copy of all consultation(s) 

or approval(s) from the USACE prior to initiating activities. 

 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 

self determination has been made that the PSL is non-jurisdictional or proper USACE clearances 

have been obtained in jurisdictional areas or have been previously evaluated by the USACE as 

part of the permit review of this project.  The contractor is solely responsible for documenting 

any determination(s) that their activities do not affect a USACE permit area.  Maintain copies of 

their determination(s) for review by the Department or any regulatory agency. 

 

Document and coordinate with the USACE, if required, prior to any excavation hauled from or 

embankment hauled into a USACE permit area by either (1) or (2) below. 
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(1) Restricted Use of Materials for Previously Evaluated Permit Areas. Document 

both the project specific location (PSL) and its authorization. Maintain copies for 

review by the Department or any regulatory agency.  When an area within the project 

limits has been evaluated by the USACE as part of the permit process for this project: 

a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in Item 110 is used for permanent or temporary fill (Item 

132, Embankment) within a USACE permit area; 

b. Suitable embankment (Item 132) from within the USACE permit area is used as 

fill within a USACE evaluated area; and, 

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is disposed 

of at a location approved by the Engineer within a USACE evaluated area. 

 

(2) Contractor Materials from Areas Other than Previously Evaluated Areas. 
Provide the Department with a copy of all USACE coordination or approval(s) prior 

to initiating any activities for an area within the project limits that has not been 

evaluated by the USACE or for any off right of way locations used for the following, 

but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 

a. Item 132, Embankment, used for temporary or permanent fill within a USACE 

permit area; and, 

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110, Excavation) that 

is disposed of outside a USACE evaluated area. 

 

The total area disturbed for this project is 27.063 acres. The disturbed area in this project, all 

project locations in the Contract, and the Contractor project specific locations (PSLs), within 1 

mile of the project limits, for the Contract will further establish the authorization requirements 

for storm water discharges. The Department will obtain an authorization to discharge storm 

water from the Texas Commission on Environmental Quality (TCEQ) for the construction 

activities shown on the plans. The Contractor is to obtain required authorization from the TCEQ 

for Contractor PSLs for construction support activities on or off the ROW.  When the total area 

disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 

copy of the Contractor NOI for PSLs on the ROW to the Engineer and to the local government 

that operates a separate storm sewer system. 

 

Electrical certification for this project will be as per Item 7 of the current Texas Standard 

Specifications and any special provisions to Item 7. 

 

Item 8.  Prosecution and Progress 

 

Working days will be computed and charged in accordance with Article 8.3.A.1 Five-Day 

Workweek.   

 

Work performed during the nighttime shall be approved by the Engineer. 
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Item 100.  Preparing Right of Way 

 

Measurement for this item shall be along the centerline of the project with the limits of 

measurements as shown on the plans. 

  

Removal of existing concrete pavement shall be in accordance with Item 104 except that this 

work will not be paid for directly, but will be considered subsidiary to Item 100. 

 

Item 105.  Removing Stabilized Base and Asphalt Pavement   
 

Cement, lime, and/or lime fly-ash stabilized base material to be removed on this project shall 

become the property of the Contractor.  

 

Item 110.  Excavation 

 

Cross sections for pay quantity determination of earthwork may be developed 

photogrammetrically. 

  

Review proposed waste sites to determine if any site is located in a "Base Floodplain" or 

"Floodway" as defined by the Federal Emergency Management Agency (FEMA). 

  

If waste material from this project is placed in a base floodplain as defined by FEMA, a permit 

will have to be obtained from the local community responsible for enforcing National Flood 

Insurance Program (NFIP) regulations.  The Contractor is responsible for ensuring that the owner 

of the property receiving the waste has obtained the necessary permit. 

  

Item 132.  Embankment 

 

Do not provide Type B embankment material with a Plasticity Index (PI) higher than 35. 

 

When embankment is placed as a bridge header bank, test each lift for compliance with density 

requirements, near the center of each travel lane at the following locations: 

 

1. At the “beginning of bridge” or “end of bridge” station (if abutment is on retaining wall, 

location may be adjusted by not more than 5 feet.) 

2. At 25-foot intervals for a distance of 150 feet in advance of the “beginning of bridge” 

station. 

3. At 25-foot intervals for a distance of 150 feet after the “end of bridge” station. 

 

Density tests shall be conducted by a department-certified independent testing laboratory.  

Results of tests shall be furnished to TxDOT within 24 hours after testing; a final copy of all 

test reports shall be signed and sealed by a Professional Engineer in the State of Texas and 
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furnished within five (5) working days after testing.  Areas which do not meet minimum 

density requirements shall be removed, re-compacted, and re-tested for compliance at the 

contractor’s entire expense.  Testing and reporting of test results will not be paid for directly, 

but will be considered subsidiary to this item. 

 

At all locations where guardrail is shown to flare, widen the embankment as necessary to 

accommodate the guardrail. 

  

Item 161.  Compost 

 

Place approximately 4” of compost manufactured topsoil (CMT) on all cut and fill slopes (except 

drainage channels where flexible channel liners are indicated), at other locations shown in the 

plans, and as directed. 

 

Where “pre-blended” CMT is specified, amend suitable soil material, as determined by the 

Engineer, with 25% compost, by volume, to produce the compost manufactured topsoil.  Place 

the compost manufactured topsoil in a loose layer approximately 4” thick, as shown in the plans. 

 

Item 164.  Seeding for Erosion Control 

 

Apply seeding required between December 1 and January 31 using seed types and mixtures as 

shown in Item 164.2.A, Table 3.  If, in the opinion of the Engineer, this does not provide an 

effective vegetative cover, apply "straw or hay mulch" as specified in Item 164.3.E as soon as 

possible.  After February 1 apply warm season seeding in order to establish a permanent 

protective vegetative cover. 

 

Item 166.  Fertilizer 

 

Fertilize all areas of project to be seeded or sodded. 

 

Item 168.  Vegetative Watering 

 

Furnish and install an approved rain gauge at the project site, as directed.  Furnishing and 

installation of the rain gauge will not be paid for directly, but will be considered subsidiary to 

Item 168. 

 

Apply vegetative watering for an establishment period of thirteen weeks following application of 

seed or installation of sod, at a rate of ½” of water depth per week (approximately 13,030 gallons 

per acre).  During the first four weeks after seeding, apply watering twice per week, on non-

consecutive days, each at half the weekly application rate. For the remainder of the establishment 

period, apply vegetative watering once per week during the months of January through June or 

September through December, at the weekly application rate; apply watering twice per week, on 
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non-consecutive days during the months of July and August, each at one-half the weekly 

application rate. 

 

Average weekly rainfall rates for the District are as follows: 

 

 January – 0.39” April – 0.86”  July – 0.48”  October – 0.68”  

February – 0.46” May – 1.00”  August – 0.47” November – 0.46” 

 March – 0.48”  June – 0.63”  September – 0.74” December – 0.37” 

 

Item 247.  Flexible Base 

 

(TY A, GR 4)  Furnish crushed stone, gravel, or crushed gravel aggregate conforming to the 

following requirements: 

 

Gradation: 

 Retained on    Percent (%) 

  Sieve Size_      by Weight_ 

   1-3/4 in.      0 – 5 

      7/8 in.      5 – 35 

    No. 4     40 – 75 

    No. 40    65 – 85 

 

Plasticity Index (PI)    12 max., 4 min. 

Liquid Limit     45 max. 

Wet Ball Mill     50 max. 

Wet Ball Mill, %    20 max. 

Increase Passing the No. 40 

 

Place material in two or more equal lifts unless otherwise directed. 

 

Do not add field sand to modify the final material to meet the requirements. 

 

Build and maintain a 5,000 CY stockpile of approved material before and during hauling 

operations. 

 

Item 260.  Lime Treatment (Road-Mixed) 

 

Apply lime by the “slurry placement” method.  Allow the mixture to mellow for a minimum of 4 

days after initial mixing.  If moderate sulfates are present, or for other extenuating circumstances 

as determined by the Engineer, allow the mixture to mellow for 7 days after initial mixing. 

 

Except as noted below, treat the raw subgrade to a depth of 8”. 
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Treat the raw subgrade with lime to a depth of 18” for: 

 

 Fills equal to or greater than 18” – soil PI > 39 

 Fills <18” – soil PI >29 

 All cuts – soil PI > 29 

 Any location directed by the Engineer 

 

Item 275.  Cement Treatment (Road-Mixed) 

 

Apply cement for subgrade treatment by the “slurry placement” method. 

 

Treat base or subgrade material with a maximum 4% cement by weight.  The minimum 7-day 

compressive strength of treated material shall be 250 psi. 

 

Treat flexible base for bridge approach slab foundation course with 2.4% cement by weight. 

 

If the Contractor elects to plant-mix cement with the foundation course, mix in accordance with 

Articles 276.3 and 276.4.A.  Place the mixture in accordance with Article 276.4.B and compact 

in accordance with Article 276.4.C. 

 

Item 301.  Asphalt Antistripping Agent 

 

Furnish a liquid antistripping agent unless directed. 

. 

Item 354.  Planing and Texturing Pavement 

 

All salvaged material will be the property of the contractor. 

 

Item 360.  Concrete Pavement 

 

When using the Hardy Chair-Lok to support reinforcing steel, chair spacing may be increased to 

1.67 SY per chair, placed in a diamond or square pattern.  Do not exceed 60” longitudinal 

spacing.   

 

The provisions of Article 360.6.B will not be a requirement and the pavement will not be cored. 

 

Include the approved mix design number on each delivery ticket. 

 

Item 400.  Excavation and Backfill for Structures 

 

Class “B” bedding will be permitted in lieu of Class “C” bedding. 

 

Item 403.  Temporary Special Shoring 
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Temporary shoring design shall take into account all external loading conditions including traffic 

surcharge, etc. 

 

The Contractor may elect to remove all, or a portion of, the temporary shoring material.  The 

removal must be effected in such a manner as not to disturb the retained soil or adjacent 

structures. Any portion of the temporary shoring left in place must be removed to minimum 

depth of two (2) feet below the finished subgrade or to four (4) feet below finished ground. 

 

Item 421.  Hydraulic Cement Concrete 

 

For Class P and S Concrete Only: For concrete plants equipped with 2 aggregate bins and/or no 

calibrated metering system, blend manufactured and natural sand at the aggregate source only. 

For concrete plants equipped with a minimum of 3 bins and a calibrated metering system, 

blending of the separate sands on-site is permitted to meet gradation and AIR requirements. 

 

The strength testing equipment for concrete will be capable of producing an electronic printout 

of the test results. 

 

Air entrainment requirements are waived for all classes of concrete except all Class S and all 

Class P Concrete. 

 

Concrete will not be rejected for low air content. Adjustment to the dosage of air entrainment 

will be as directed or allowed by the Engineer. 

 

Include the approved mix design number on each delivery ticket. 

 

Contractor personnel performing job-control (QC) testing on concrete must be ACI certified. 

Provide a copy of all personnel certification papers to the Engineer at the preconstruction 

meeting. The Engineer may require the Contractor's testers to provide the certification papers 

upon arrival and before testing at the job site. Furnish a hard copy of all testing equipment 

calibration reports at the preconstruction meeting when non-TxDOT equipment is used to test 

concrete. Furnish updated reports as equipment is calibrated through the project contract. The 

calibration frequency will match TxDOT's and will apply for each piece of equipment as 

follows: 

 

            Slump Cone - Annual 

            Air Meter - Every 3 months 

            Compression Tester - Annual 

            Beam breaker - Annual 

  

The compression testing equipment for concrete will be capable of producing an electronic 

printout of the test results. 
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The Engineer may allow the use of local commercial laboratories under contract to provide these 

services. The previous requirements are required from the Commercial Laboratory prior to any 

work being performed.  

 

Item 432.  Riprap 

 

Provide Class B Concrete for riprap.  

 

The quantities for riprap at the location indicated may be varied to the extent necessary to ensure 

proper functioning for the purpose intended. 

  

All concrete riprap shall be 5" (.42') in thickness, unless otherwise shown in the plans, and shall 

be reinforced. 

  

An 8 inch (.67') by 18 inch (1.5') toewall will be required at the exposed edge of all concrete 

riprap, unless otherwise directed. 

  

Item 462.  Concrete Box Culverts and Storm Drains 

 

Provide Shop Drawings, signed and sealed by a Licensed Professional Engineer, for all precast 

box culverts.  Indicate the appropriate design load (HS20 or HS25) and the maximum design 

depth of fill. 

 

If precast option is used, the first three (3) feet (minimum) of the culvert extension will be 

required to be cast-in-place. 

 

Item 464.  Reinforced Concrete Pipe 

 

All bends and connections in pipe shall be prefabricated. 

 

Item 465 – Manholes and Inlets 

 

Excavation and backfill, frames, grates, rings and covers subsidiary to pertinent Items. 

 

Item 466.  Headwalls and Wingwalls 

 

Do not use precast headwalls/wingwalls. 

 

Use Class C concrete for headwalls or wingwalls 
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Item 502.  Barricades, Signs, and Traffic Handling 

 

Permanent signs may be installed when construction in an area is complete and they will not be 

in conflict with the traffic control plan for the remainder of the job. 

  

Existing signs are to remain as long as they do not interfere with construction and they do not 

conflict with the traffic control plan. 

  

Any sign not detailed in the plans but called for in the layout shall be as shown in the current 

"Standard Highway Sign Designs for Texas”. 

  

When traffic is obstructed, arrange warning devices in accordance with arrangements indicated 

in the latest edition of the "Texas Manual on Uniform Traffic Control Devices". 

 

Cover or remove any work zone signs when work or condition referenced is not occurring. 

 

The Contractor Force Account “Safety Contingency” that has been established for this  project is 

intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 

Control Plan, that could not be foreseen in the project planning and design stage. These 

enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 

Person based on weekly or more frequent traffic management reviews on the project. The 

Engineer may choose to use existing bid items if it does not slow the implementation of 

enhancement. 

 

Item 504.  Field Office and Laboratory 

 

Furnish the following structures for this project: 

 

 Type     No. 

Field Office and Lab (Ty. B)     1 

 

Field office will require at least a 3’ by 3’ landing on the outside of each exit door and a concrete 

landing at the bottom of exit stairs.  The concrete landing shall be the width of the stairs and 

extend at least 4’ in front of the bottom step.   

 

Furnish a copier and facsimile meeting the requirements of DMS-10101, “Computer 

Equipment”. 

 

Furnish the following for the Field Office structure: 

 

  Item   No. 

Desktop Microcomputer   1 

Laserjet Printer    1 
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Internet Service with Wi/Fi Router   1 

Water Cooler w/Hot and Cold Dispenser 1 

Modern Microwave >=1 CF capacity     1 

Modern Refrigerator >=19CF capacity 1 

4 Drawer Locking File Cabinet  1 

Weekly Janitorial Service   1   

 

Desktop and Laptop Microcomputers shall have an Intel QuadCore (or equivalent) processor, or 

better. 

 

Integrated printer/copier/scanner/fax units will be permitted (no inkjet). 

 

Item 512.  Portable Concrete Traffic Barrier 

 

Traffic barrier for this item is in stockpile at the interchange of IH 20 and US 287 in Tarrant 

County.  Applies only to slotted-end or lapped-end PCTB and Low Profile Barrier.  (Note: 

Lapped-end PCTB to be used only if slotted-end PCTB is not available.) 

 

Furnish barrier in compliance with Single-Slope Concrete Barrier (SSCB) and/or Low Profile 

Concrete Barrier (LPCB) standards as shown on the plans. 

 

Class “H” Concrete furnished for this Item shall have a minimum 28 day compressive strength of 

3600 PSI. 

  

Provide the hardware assemblies to join barrier sections, including barrier from stockpile.  

Slotted joints require a welded tie bar assembly, as detailed on the PCTB standard detail sheet.  

Low Profile PCTB requires a 1¼” x 2’-2” threaded rod, two (2) 1 ¼” hex nuts, and two (2) 

standard USS washers, grade 5, for each section.  Type 2 Low Profile Concrete Barrier sections 

(the sloped ends) will need seven (7) 1¼” diameter x 30” long anchor pins per section.  Lapped-

end PCTB requires a 1” x 1’- 4” threaded rod, two (2) 1” hex nuts, and two (2) 3” x 3” x ¼” 

plate washers. 

 

Connection hardware will remain the property of the State upon completion of the project and 

will not be paid for directly, but considered subsidiary to Item 512.  Deliver hardware to the 

location specified. 

 

Delineate all barrier in accordance with Barricade and Warning Sign (BC) Standards.  Barrier 

delineation will not be paid for directly, but will be subsidiary to this Item. 

 

Replace any traffic barrier which, in the opinion of the Engineer, is damaged by the traveling 

public to the extent it is no longer serviceable, using traffic barrier from the designated stockpile 

site.  The Contractor will be paid to remove and replace the traffic barrier damaged by the 
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traveling public.  Return damaged traffic barrier to the stockpile site located at the interchange of 

IH 20 and US 287 in Tarrant County. 

 

Items 530 And 531.  Intersections, Driveways and Turnouts, and Sidewalks 

  

The furnishing and installation of the sand cushion in the proposed sidewalks, sidewalk ramps 

and driveways will not be paid for directly but shall be considered subsidiary to this bid item. 

 

Item 540.  Metal Beam Guard Fence 

 

The locations and lengths of guard fence shown on the plans are approximate.  Actual lengths 

and locations are to be determined in the field. 

  

The tops of timber posts shall be domed.  Beveled tops will not be permitted for timber or steel 

posts. 

  

When holes for timber posts are drilled below bottom of post elevation, backfill the excessive 

depth with an acceptable sand.  The furnishing and installation of the sand backfill will not be 

paid for directly but shall be considered subsidiary to this Item. 

  

When guardrail posts are placed in a finished surface, backfill the top 4 inches with an asphaltic 

material, domed to carry water away from the posts or as shown on the plans.  The furnishing 

and installation of the asphaltic material backfill will not be paid for directly but shall be 

considered subsidiary to this Item. 

  

Item 542.  Removing Metal Beam Guard Fence 

 

Remove existing metal beam guard fence only when authorized. 

 

Item 545.  Crash Cushion Attenuators 

 

Remove salvageable units and stockpile as directed by Engineer. 

 

Item 585. Ride Quality for Pavement Surfaces 

 

Use Surface Test Type A to evaluate ride quality of travel lanes in accordance with Item 585, 

“Ride Quality for Pavement Surfaces.”  

 

Item 610. Roadway Illumination Assemblies. 

 

For both transformer and shoe-base type illumination poles, provide double-pole breakaway fuse 

holder as shown on the Texas Department of Transportation (TxDOT) materials producers list. 
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Category is “Roadway Illumination and Electrical Supplies”.  Fuse holder is shown on list under 

Items 610 & 620.  Provide 10 amp time delay fuses. 

 

Furnish luminaires rated for operation at 480 volts. 

 

Item 616. Performance Testing of Lighting Systems. 

 

The Contractor shall provide thirty days’ written notice to the engineer of his intent to start the 

test period for each service point and its related circuits. 

 

Item 618. Conduit. 

 

Bed all PVC conduit placed by open cut in field sand as approved. 

 

Conduit for the ground rod at high mast poles shall be schedule 40 PVC. 

 

Conduit bends at roadway illumination assembly foundations will not be paid for directly, but 

will be considered subsidiary to Item 416. 

 

Use materials from prequalified material producers list as shown on the Texas Department of 

Transportation (TxDOT) materials producers list.  Category is “Roadway Illumination and 

Electrical Supplies.”    

 

Where PVC, duct cable, and HDPE conduit 1” and larger is allowed and installed as per TxDOT 

standards, provide a PVC elbow in place of the galvanized rigid metal elbow required by the 

Electrical Detail standards.  Ensure the PVC elbow is of the same schedule rating as the conduit 

to which it is connected.                                                          

 

Ensure only a flat, high tensile strength polyester fiber pull tape is used for pulling conductors 

through the PVC conduit system. 

 

Items 624. Ground Boxes. 

 

Upon completion of wiring work within the ground boxes that are not set in roadway pavement, 

the contractor shall place a 6 inch diameter washer or metallic object (with a minimum surface 

area of 0.15 square feet) inside each proposed ground box.  Payment for this work will not be 

paid for directly but will be considered subsidiary to Bid Item 624.  This is to assist others in 

locating the ground boxes more readily in the future. 

 

Items 620, 624, & 628. Electrical Conductors, Ground Boxes & Electrical Services. 

 

Attach an identification tag with the circuit identification stamped on the tag to the conductors 

for each circuit at all junction boxes and ground boxes.  Identify the circuit breakers for each 
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circuit at the service box using identification tags for each breaker.  Label each circuit as shown 

on the illumination layouts in the plans.  Tags to be plastic. 

 

All roadway illumination circuits are 240/480V/3 wire with the roadway luminaires operating at 

480V.  All roadway illumination circuit breakers are 2-pole. 

 

Items 730, 734, 738 and 764.  Roadside Mowing, Litter Removal, Cleaning and Sweeping 

  Highways and Pump Station and Drainage System Cleaning 

 

Mowing height shall be approximately 7 inches. 

  

For this project, project maintenance shall be done at the following rates: 

  

           Mowing                           4 cycles/year 

  

           Litter Pickup                   1 cycle/month 

  

           Sweeping                        1 cycle/month 

  

These rates shall be adhered to unless permission to deviate is granted in writing by the 

Engineer. The work performed and materials furnished will not be paid for directly but will be 

subsidiary to various bid items. 

  

Item 1122.  Temporary Erosion, Sedimentation, and Environmental Controls 

 

Remove accumulated sediment and/or replace SW3P controls when the capacity has been 

reduced by 50% or when the depth of sediment at the control structure exceeds one foot. 

 

Item 3268.  Dense-Graded Hot-Mix Asphalt 

 

In Table 1, the Micro-Deval abrasion test is not required. 

 

RAP aggregate must meet the requirements of Table 1. 

 

Provide aggregate with a Surface Aggregate Classification (SAC) value of B. 

 

Provide a PG70-22 asphalt for the surface course. 

 

Provide a PG70-22 asphalt for the level-up course. 

 

Provide a PG64-22 asphalt for the base course. 

 

Provide a PG70-22 asphalt for the surface course when using fractionated RAP. 
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Provide the PG70-22 asphalt with any of the following modification alternatives: 

 * PG64-22 modified with SBS at the refinery 

 * PG64-22 modified with SBR Latex at the Hot Mix Plant. 

* AC-10 modified with SBR Latex at the Hot Mix Plant. 

 * PG64-22 modified with Crumb Rubber and Vestenamer (TOR) at the Hot Mix Plant. 

 

When the asphalt is modified at the Hot Mix Plant, provide the PG 64-22 or AC-10 

refinery certification. 

 

The additive rate for the SBS, SBR Latex, or the Crumb Rubber and Vestenamer will be 

based upon the quantity needed blended with the asphalt to produce the required asphalt 

grade shown above (PG 76-22 or PG 70-22). 

 

Grade Substitution per Table 5 is not allowed when using any of the last 3 alternatives  

listed above. 

 

Furnish a CSS-1P with greater than 50% asphalt residue for the tack coat on this project. 

 

Use the following notes when using Warm Mix Asphalt (WMA): 

   

Notify the District Pavement Design Engineer (Andrew V. Kissig, P.E., CFM;  

Andy.Kissig@txdot.gov ) with the following information:  1) The Project’s CSJ, 2) the 

application (Base, Surface, Shoulder Level-up…) with the corresponding lift thicknesses for 

those applications, and Mix Type (Type A, B, C, D…).  Also provide the  approximate Hot Mix 

tonnage used for those applications and the WMA additive process used (Evotherm DAT/G, 

SASOBIT, Rediset WMX, or Advera). 

 

Use an Evotherm DAT Warm Mix Asphalt (WMA), or a SASOBIT WMA, or a Rediset 

WMX WMA, or an Advera WMA product additive for all mix applications.  Use an 

approved metering device attached to the plant to measure and produce a recorded 

printout of the amount of WMA additive going into the mix. Delivery temperature shall 

be a maximum of 235° F. Delivery and roll out temperatures will be modified by the 

Supplier and accepted by the Engineer.  All work related to WMA product additives is 

subsidiary to this item. 

 

To produce an Evotherm WMA use Evotherm DAT or Evotherm 3G. Evotherm 3G is 

metered into the asphalt between 0.5% and 0.7% by total asphalt weight. Evotherm DAT, 

a chemical solution, is metered into the asphalt between 5.0% and 7.0% by total asphalt 

weight. 

 

mailto:Andy.Kissig@txdot.gov
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To produce a SASOBIT WMA, the mix production facility will receive SASOBIT from 

the solution supplier.  SASOBIT is metered into the asphalt line at a rate of 1.5% by 

weight of total binder content. 

 

To produce a Rediset WMX WMA, pre-blend with the asphalt or dose into the mixing 

drum via the RAP belt or port. Use 1.5% or 2.0% by weight of asphalt dependent upon 

the mix type. 

 

To produce an Advera WMA, pre-blend with RAP or RAS, or dose into the mixing drum 

via the RAP belt or port. Use between 0.05% to 0.25% by weight of Advera WMA in the 

hot mix dependent upon the mix type and the supplier’s recommendation. 

 

An authorized representative of the WMA product additive supplier shall be present 

onsite during the first day of asphalt placement. 

 

Only Department-owned RAP is to be used on this project.  The stockpile locations are either 

SH199 at (Lake Worth Bridge) or at the SH360 & SH183 interchange.  Contact the Maintenance 

Office at (817) 232-1304 with at least 72 hours advance notice, to coordinate the acquisition and 

accounting of the RAP material. 

 

Substitute binders are not allowed on this project. 

 

A pre-paving meeting with the Engineer is required for this project. 

 

Target laboratory molded density is 97.0%. 

 

Use the Boil Test, Test Procedure Tex-530-C, and provide only mixes that produce zero percent 

(0%) stripping for design verification and during production. 

 

For Table 10, the Minimum Number of Passes required for each High-Temperature Binder 

Grade is reduced by 5,000 passes. 

 

Include the approved mix design number on each delivery ticket. 

 

Use a Mechanical Transfer Device (MTD) unless otherwise directed by the Engineer. 

 

Shoulders, ramps, crossovers, and other areas listed on the Plan sheets or as directed by the 

Engineer are not subject to in-place air void determination for this project. 

 

Temporary detours are subject to in-place air void determination for this project. 

 

Production is exempt for this project. 
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Use Surface Test Type A for this project. 

 

Item 6834.  Portable Changeable Message Signs 
 

All portable changeable message signs and arrow panels are to be provided with a photoelectric 

device to allow for automatic dimming of operations to approximately 50% of their normal 

brightness when ambient light drops to approximately five footcandles, and then increase back 

again for daytime operations. 

  

Two electronic portable changeable message sign unit(s) will be required.  Individual or 

collective use of signs will be required by Engineer when deemed necessary to supplement the 

traffic control plan. 

  

Each sign shall be programmed in its permanent memory the following 15 messages: 

  

    1.   Use Other Routes 

   2.   Right Lane 

   3.  Left Lane 

    4.   Closed Ahead 

    5.   Detour Ahead 

    6.   Thru Traffic 

    7.   Prepare To Stop 

   8.   Merging Traffic 

  9.   Expect 15 Minute Delay 

   10.   Max Speed ** MPH 

  11.   Merge Right 

   12.   Merge Left 

   

Item 8251. Reflectorized Pavement Markings with Retroreflective Requirements 

 

Collection of retro-reflectivity readings using a mobile retro-reflectometer is the preferred 

method.  If retro-reflectivity readings are collected using a portable/handheld unit, then 

measurement is defined as a collective average of at least 20 readings taken along a 200-foot test 

section.  A minimum of three measurements will be required per mile of roadway.  

Measurements collected on a centerline stripe will be averaged separately for stripe in each 

direction of travel.  A TxDOT inspector must witness the calibration and collection of all retro-

reflectivity data. 
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                                                  HIGHWAY :  FM 1220                  
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                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 161  COMPOST (160)                                                
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)                  
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(300)        
                         (310)(520)                                                   
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(340)                
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 459  GABIONS AND GABION MATTRESSES                                
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
                         (424)(440)(464)(476)                                         
               ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
               ITEM 465  MANHOLES AND INLETS (400)(420)(421)(440)(471)                
               ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(430)(440)(464)       
               ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                         (460)(464)                                                   
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY                                  
               ITEM 508  CONSTRUCTING DETOURS                                         
               ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
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                        (442)                                                        
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                        (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 610  ROADWAY ILLUMINATION ASSEMBLIES (420)(421)(441)(442)(445)    
                        (446)(449)(616)(620)                                         
              ITEM 618  CONDUIT (400)(445)(476)(622)                                 
              ITEM 620  ELECTRICAL CONDUCTORS                                        
              ITEM 624  GROUND BOXES (420)(421)(432)(440)(618)(620)                  
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 677  ELIMINATING EXISTING PAVEMENT MARKINGS AND MARKERS (300)     
                        (302)(316)                                                   
              ITEM 685  ROADSIDE FLASHING BEACON ASSEMBLIES (441)(442)(445)(449)     
                        (656)(687)(4003)                                             
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                      REQUIRED PAYROLL INFOMATION" (000--1483)       
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000--1966)                            
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2711)        
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2777)        
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              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---009)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISION  TO ITEM   300  (300---039)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---003)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---008)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   465  (465---001)                          
              SPECIAL PROVISION  TO ITEM   476  (476---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   530  (530---006)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   610  (610---015)                          
              SPECIAL PROVISION  TO ITEM   620  (620---001)                          
              SPECIAL PROVISION  TO ITEM   624  (624---014)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO ITEM   685  (685---014)                          
              SPECIAL PROVISION  TO ITEM   687  (687---004)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6834  (6834--002)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  8251  (8251--005)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
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              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(432)(556)                                     
              ITEM 3214 INJECTION OF LATEX INTO ASPHALT BINDER                       
              ITEM 3268 DENSE-GRADED HOT-MIX ASPHALT (300)(301)(320)(520)(585)       
                        (3214)                                                       
              ITEM 4003 SCREW-IN TYPE ANCHOR FOUNDATIONS                             
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH RETROREFLECTIVE         
                        REQUIREMENTS (316)(318)(502)(677)(678)                       
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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